STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 01/11/05 I'N SAN MATEO COUNTY NEAR PACI FI CA 01/12/ 05
CONTRACT NUMBER 04-1123C4 FROM 4.7 KM TO 3.7 KM SOUTH OF CONTRACT CODE 'B '
LOCATI ON 04- SM 1-38. 0/ 38. 6 LI NDA MAR BOULEVARD 71 CONTRACT | TEMS
RETAI NI NG WALL AND EMBANKMENT FEDERAL AlID ACST-1187-(008)E

P-1187- (008) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%

PROPGOSALS | SSUED 46 FUND TOTAL HE14 9, 966, 000 TOTAL NUMBER OF WORKI NG DAYS 130
NUMBER OF Bl DDERS 8 ENG NEERS EST 8,437,000. 00 AMOUNT UNDER 1, 601, 152. 00 PERCENT UNDER EST 18. 98
PROGRAM ELEMENTS R P
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1A 6, 835, 848. 00 2 CONDON JOHNSON AND ASSOCI ATES 510 534-3400
I NC 00300068
B) 130 DAYS X 5300 P O BOX 12368 FAX 510 534-3421
A+B) 7,524, 848. 00 OAKLAND CA 94604
2 A 6,673,076. 00 5 GORDON N BALL I NC 925 838-5675
00710807
B) 180 DAYS X 5300 333 CAM LLE AVENUE FAX 925 838-5915
A+B) 7,627,076. 00 ALAMO CA 94507
3 A 7,075, 040. 00 8 F C 1 CONSTRUCTORS | NC 707 742-6000
00772589
B) 118 DAYS X 5300 2100 GOODYEAR ROAD FAX 707 746-0849
A+B) 7,700, 440. 00 BENI CI A CA 94510
4 A 10, 137, 266. 00 4 STEVE MANNI NG CONSTRUCTI ON | NC 530 222-0810
00754230
B) 220 DAYS X 5300 P O BOX 491660 FAX 530 222-4908
A+B) 11, 303, 266. 00 REDDI NG CA 96049
5 A 10, 102, 868. 00 3 PAVEX CONSTRUCTI ON DI VI SI ON 831 768-2700
00000022
B) 240 DAYS X 5300 330 BLOMQUI ST STREET FAX 831 768-2711

A+B) 11, 374, 868. 00 REDWOCD CI TY CA 94063
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04- SM 1- 38
01/11/ 05

6 A 10, 166, 974. 00
B) 280 DAYS X 5300

A+B) 11,650, 974. 00

7 A 10, 266, 503. 00
B) 280 DAYS X 5300

A+B) 11,750, 503.00

8 A 11, 243, 699. 50
B) 200 DAYS X 5300

A+B) 12, 303, 699. 50

FORD CONSTRUCTI ON COMPANY | NC
639 E LOCKEFORD STREET

LODI CA 95240

STI MPEL W EBELHAUS ASSOCI ATES
P O BOX 492335

REDDI NG CA 96049- 2335

DI ABLO CONTRACTORS | NC

7 CROW CANYON COURT STE 100
SAN RAMON CA 94583

209 333-1116
00391570
FAX 209 333-8597

530 223-6605
00789082
FAX 530 223-3879

925 552-8250
00732283
FAX 925 552-8254

Bl D245
PAGE 2
01/12/05
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Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 3
01/12/05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

C T M CONSTRUCTI ON | NC
RANCHO CORDOVA CA

ESSEX
HALF MOON BAY CA

HARRI S SALI NAS REBAR
LI VERMORE CA

JENSEN DRI LLI NG
EUGENE OR

REGE CONSTRUCTI ON | NC
CLOVERDALE CA

ROBERT T HI LL AND ASSCCI ATES
CHI CO CA

SUPERI OR HYDROSEEDI NG
WATSONVI LLE CA

CONCRETE BARRI ER RAI L

Bl OLOG CAL MONI TORI NG

REI NFORCI NG

HORI ZONTAL DRAI NS

EARTHWORK AND ROADWAY GRADI NG

SHOTCRETE SCULPTI NG AND STAI NI NG

ERCSI ON CONTRCL AND HYDROSEEDI NG



04-1123C4 Bl D245

04- SM 1- 38 PAGE 4

01/11/ 05 01/12/05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 DRI LL TECH REBAR, SO L NAILS, SHOTCRETE, HORI ZONTAL DRAINS ( PARTI AL)

ANTI OCH CA
MBI BARRI ER ( PARTI AL)
LI VERMORE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
SAN JOSE CA
YERBA BUENA ERCSI ON CONTRCL AND CHANGEABLE MESSAGE SI GNS

SAN FRANCI SCO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08 . CLEARI NG, GRUBBI NG AND RELATED ( PARTI AL)

CONCRETE BARRI ER AND RELATED ( PARTI AL)

HORI ZONTAL DRAI N AND RELATED ( PARTI AL)

UNDERGROUND AND RELATED ( PARTI AL)

DRI LL TECH REBAR AND RELATED ( PARTI AL)
ANTI OCH CA

DRI LL TECH SHOTCRETE AND RELATED ( PARTI AL)
ANTI OCH CA

CONTI NUED ON NEXT PAGE
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04- SM 1- 38 PAGE 5

01/11/ 05 01/12/05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 DRI LL TECH SO L NAIL, HORI ZONTAL DRAI N AND RELATED ( PARTI AL)
ANTI OCH CA
HARDI NG CONSTRUCTI ON | NC M NOR CONCRETE AND RELATED ( PARTI AL)
CAKLAND CA
LONESTAR LANDSCAPE | NC ERCSI ON CONTRCL, FENCI NG AND RELATED ( PARTI AL)
SAN MARTI N CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND RELATED ( PARTI AL)
Pl SMO BEACH CA
THOVAS AND PRATT LEAD COWPLI ANCE PLAN AND RELATED ( PARTI AL)
PI NOLE CA
THOVAS AND PRATT STORM WATER POLLUTI ON PREVENT PLAN AND RELATED ( PARTI AL)
PI NOLE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CTM BARRI ER
SACRAMENTO CA
DRI LL TECH PAI NTER AND HORI ZONTAL DRAI NS
CORONA CA
DRI LL TECH REBAR, SO L NAILS AND SHOTCRETE
CORONA CA
NI TTA CONSTRUCTI ON EROSI ON CONTRCL AND HYDROSEEDI NG
LOOM S CA

CONTI NUED ON NEXT PAGE
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04- SM 1- 38 PAGE 6

01/11/ 05 01/12/05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND SAFETY
SAN JOSE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A1 S CONSTRUCTI ON ERCSI ON CONTRCL
VENTURA CA
CHAVEZ FENCE FENCI NG
CAMPBELL CA
DRI LL TECH SO L NAILS AND SHOTCRETE
ANTI OCH CA
ESSEX ENVI RONMVENTAL | NC Bl O MONI TOR
HALF MOON BAY CA
HARRI S SALI NAS REBAR REBAR
LI VERMORE CA
HEl M BROTHERS CLEARI NG
MARTI NEZ CA
H TECH ROCKFALL SYSTEMS ROCK FALL BARRI ERS
FOREST GROVE OR
MBI BARRI ER
LI VERMORE CA
MALCOLM DRI LLI NG TEMPORARY WALL
HAYWARD CA

CONTI NUED ON NEXT PAGE
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Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 7
01/12/05

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

SUPERI OR HYDROSEEDI NG
WATSONVI LLE CA

UNI TED RENTALS
SAN JOSE CA

Bl DDER | D NAME AND ADDRESS

ERCSI ON CONTROL

TRAFFI C CONTROL ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

DRI LL TECH
ANTI OCH CA

J AND M LAND RESTORATI ON
BAKERSFI ELD CA

MBI
LI VERMORE CA

Bl DDER | D NAME AND ADDRESS

SO L NAILS AND SHOTCRETE

ERCSI ON CONTRCL

CONCRETE BARRI ER RAI L

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

DRI LL TECH
ANTI OCH CA

NI TTA CONSTRUCTI ON
LOOM S CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SO L NAILS AND SHOTCRETE

ERCSI ON CONTRCL ( PARTI AL)

CONSTRUCTI ON AREA SI GNS



04-1123C4 Bl D245

04- SM 1- 38 PAGE 8

01/11/ 05 01/12/05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 DRI LL TECH SO L NAILS AND SHOTCRETE
ANTI OCH CA
HARRI S SALI NAS REBAR
LI VERMORE CA
NI TTA CONSTRUCTI ON ERCSI ON CONTROL
LOOM S CA
R E SERRANO BARRI ER

PLEASANT HI LL CA



04-1123C4 Bl D245

04- SM 1- 38 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 9
01/11/ 05 01/12/05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 033691 Bl CLOG CAL MONI TORI NG LS LUMP SUM 146, 000. 00* 146, 000. 00
2 070012 PROCGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUWP SUM 20, 000. 00* 20, 000. 00
3 070018 Tl ME- RELATED OVERHEAD LS LUMP SUM 750, 000. 00* 750, 000. 00
4 071325 TEMPORARY FENCE ( TYPE ESA) M 1, 846 5. 00 9, 230. 00
5 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 500. 00* 2,500. 00
PREVENTI ON PLAN
6 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 15, 000. 00~ 15, 000. 00
7 033692 STABI LI ZED CONSTRUCTI ON ROADWAY VB 2,350 42.00 98, 700. 00
8 033693 CONSTRUCTI ON SI TE DEWATERI NG AND NON LS LUMP SUM 5, 000. 00* 5, 000. 00
STORM WATER DI SCHARGE CONTROL
9 033694 TEMPORARY HYDRAULI C MULCH MR 28,000 1.20 33, 600. 00
( BONDED FI BER MATRI X)
10 074029 TEMPORARY SI LT FENCE M 540 5.00 2,700. 00
11 033695 PERI METER BARRI ER (TYPE WM 1. 8) M 341 100. 00 34, 100. 00
12 033696 PERI METER BARRI ER ( TYPE FROG) M 486 100. 00 48, 600. 00
13 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 9 500. 00 4, 500. 00
14 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 4 800. 00 3, 200. 00
15 074034 TEMPORARY COVER M 7, 660 1.00 7, 660. 00
16 074035 TEMPORARY CHECK DAM M 88 36. 00 3, 168. 00
17 033697 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 7 600. 00 4, 200. 00
18 074037 MOVE- | N MOVE- QUT EA 9 1.00 9. 00
( TEMPORARY ERCSI ON CONTROL)
19 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 2, 000. 00* 2, 000. 00
20 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 10, 000. 00* 10, 000. 00
21 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 16 50. 00 800. 00
22 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 13, 000. 00 26, 000. 00
23 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 370 100. 00 37,000. 00
24 (S) 129100 TEMPORARY CRASH CUSH ON MODULE EA 22 250. 00 5, 500. 00
25 129150 TEMPORARY TRAFFI C SCREEN M 140 85. 00 11, 900. 00
26 160101 CLEARI NG AND GRUBBI NG LS LUWP SUM 80, 000. 00* 80, 000. 00
27 190101 ROADWAY EXCAVATI ON VB 107, 280 9.20 986, 976. 00
28 033698 ROADWAY EXCAVATI ON ( SELECTED NMATERI AL) VB 30, 000 6. 00 180, 000. 00
29 033699 ROCK FALL PROTECTI ON LS LUMP SUM 25, 000. 00* 25, 000. 00
30 033700 ROADWAY EXCAVATI ON ( LOCAL BORROW VB 55, 000 2.00 110, 000. 00
31 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 500. 00* 2,500. 00
32 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 620 7.00 4, 340. 00
33 (F) 192055 STRUCTURE EXCAVATI ON (SO L NAIL WALL) VB 2, 880 65. 00 187, 200. 00
34 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 665 15. 00 9, 975. 00



04-1123C4 Bl D245

04- SM 1- 38 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
01/11/ 05 01/ 12/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
35 (F) 193028 STRUCTURE BACKFI LL (SO L NAIL WALL) VB 60 100. 00 6, 000. 00
36 194001 DI TCH EXCAVATI ON VB 110 38. 00 4,180. 00
37 (S) 197060 SO L NAI L ASSEMBLY M 18, 860 60. 00 1, 131, 600. 00
38 (S) 200002 ROADS| DE CLEARI NG LS LUMP SUM 25, 000. 00* 25, 000. 00
39 (S) 033701 EROSI ON CONTROL ( NETTI NG) MR 7,430 6. 00 44, 580. 00
40 (S) 033702 EROSI ON CONTROL ( TYPE B) M2 5,110 22. 00 112, 420. 00
41 (S) 203003 STRAW ( ERCS| ON CONTROL) TONN 24 466. 00 11, 184. 00
42 (S) 203014 FI BER ( EROSI ON CONTROL) KG 4,543 1. 00 4,543.00
43 (S) 203021 FI BER ROLLS M 2,927 15. 00 43, 905. 00
44 (S) 203024 COVPOST ( EROSI ON' CONTROL) VB 28 401. 00 11, 228. 00
45 (S) 033703 MYCORRHI ZAL | NNOCULUM KG 467 2.00 934. 00
46 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 9 1. 00 9. 00
47 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
48 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 1,027 4.00 4,108. 00
49 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 4 3, 000. 00 12, 000. 00
50 (F) 049760 ARCHI TECTURAL SURFACE M2 5, 190 55. 00 285, 450. 00
( TEXTURED SHOTCRETE)
51 (SF)520101 BAR REl NFORCI NG STEEL KG 74, 800 2.65 198, 220. 00
52 (F) 530100 SHOTCRETE VB 1, 680 633. 00 1, 063, 440. 00
53 620909 450 MM ALTERNATI VE Pl PE CULVERT M 85 200. 00 17, 000. 00
54 620913 600 MM ALTERNATI VE PI PE CULVERT M 40 250. 00 10, 000. 00
55 680933 200 MM PERFORATED PLASTI C M 1, 590 50. 00 79, 500. 00
Pl PE UNDERDRAI N
56 033704 200 MM NON PERFORATED PLASTI C Pl PE M 240 50. 00 12, 000. 00
UNDERDRAI N
57 681501 FURNI SH AND | NSTALL DRAI N PI PE M 442 27.00 11, 934. 00
( HORI ZONTAL DRAI N)
58 681502 DRI LL HOLE ( HORI ZONTAL DRAI N) M 400 171. 25 68, 500. 00
59 700858 900 MM BI TUM NOUS COATED CORRUGATED M 4.6 420. 00 1, 932. 00
STEEL PI PE I NLET (2.77 MM THI CK)
60 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 2 650. 00 1, 300. 00
61 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 1 700. 00 700. 00
62 721009 ROCK SLOPE PROTECTI ON VB 44.5 150. 00 6, 675. 00
(FACING METHOD B)
63 722020 GABI ON VB 150 325. 00 48, 750. 00
64 (F) 727901 M NOR CONCRETE (DI TCH LI NI NG) VB 21.2 400. 00 8, 480. 00
65 729010 ROCK SLOPE PROTECTI ON FABRI C M2 136 1. 00 136. 00
66 (F) 731502 M NOR CONCRETE (M SCELLANEOUS VB 0.7 400. 00 280. 00

CONSTRUCTI ON)



04-1123C4 Bl D245

04- SM 1- 38 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 11
01/11/ 05 01/12/05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
67 (F) 750001 M SCELLANEQUS | RON AND STEEL KG 992 6. 00 5, 952. 00
68 810111 SURVEY MONUMENT ( TYPE A) EA 9 250. 00 2, 250. 00
69 (F) 839704 CONCRETE BARRI ER ( TYPE 60D) M 25 200. 00 5, 000. 00
70 (F) 049761 CONCRETE BARRI ER M 290 170. 00 49, 300. 00
(TYPE 60D MODI FI ED)
71 999990 MOBI LI ZATI ON LS LUVP SUM 680, 000. 00* 680, 000. 00
A) 6, 835, 848. 00

B) 13 DAYS X 5300

A+B) 7,524, 848. 00
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04-1123C4
04- SM 1- 38
01/11/ 05

. 00*

. 00*
.00
. 00*
.00
.00
.00
150.
.00

118.
25, 000.
.00

00

00
00*

5000.
300000.
14768.
2000.
10000.
94000.
5000.
28000.
6480.
27280.
38880.
900.
400.
15320.
4400.
2800.
3600.
1000.
150000.
560.
20000.
25900.
4400.
3500.
80000.
643680.
240000.
50000.
55000.
2000.
9300.
69120.
29925.
9000.
2750.
2225480.
25000.
44580.

OO0 O0O0O0O0OO0O0O0OO0OO0O0OO0O0O0O0O0O0OO0O0O0O0OO0O0OO0OOOOOOOOO

SUMMARY

OF

. 00*

. 00*
.70
. 00*
.00
.00
.00
.00
.00

116.
25, 000.
.00

00
00*

REMA/

100000.
10000.
430000.
18460.
7000.
45000.
91650.
7000.
14000.
5400.
3410.
121500.
45000.
20000.
38300.
2200.
3500.
9000.
1000.
100000.
400.
16000.
14800.
11000.
4200.
80000.
911880.
270000.
200000.
93500.
2500.
9300.
23040.
46550.
9000.
2750.
2187760.
25000.
37150.

[elelelcloloclololololololololololololololololololololololololojololololololole)

N

NG BI DDERS
FOURTH

Bl D AMOUNT
150, 000. 00* 150000.
20, 000. 00* 20000.
1, 200, 000. 00* 1200000.
25.00 46150.
15, 000. 00* 15000.
187, 500. 00* 187500.
74. 00 173900.
80, 000. 00* 80000.
2.00 56000.
25.00 13500.
36. 00 12276.
83. 00 40338.
1, 800. 00 16200.
5, 000. 00 20000.
8. 00 61280.
100. 00 8800.
400. 00 2800.
1, 800. 00 16200.
8, 000. 00* 8000.
200, 000. 00* 200000.
50. 00 800.
22,400. 00 44800.
55. 80 20646.
350. 00 7700.
54. 00 7560.
80, 000. 00* 80000.
12. 00 1287360.
14. 00 420000.
50, 000. 00* 50000.
5.00 275000.
2,500. 00* 2500.
60. 00 37200.
40. 00 115200.
130. 00 86450.
130. 00 7800.
100. 00 11000.
120. 00 2263200.
25, 000. 00* 25000.
8. 20 60926.

[elelelclolololololololololololololololojololololololololololojololololololole)

Bl D245
PAGE 12
01/12/05
FI FTH
Bl D AMOUNT
210, 000. 00* 210000.
20, 000. 00* 20000.
730, 000. 00* 730000.
31. 00 57226.
5, 000. 00* 5000.
35, 000. 00* 35000.
100. 00 235000.
35, 000. 00* 35000.
1.40 39200.
11. 00 5940.
55. 00 18755.
255. 00 123930.
1, 500. 00 13500.
3, 000. 00 12000.
3.00 22980.
80. 00 7040.
700. 00 4900.
1, 000. 00 9000.
2, 000. 00* 2000.
150, 000. 00* 150000.
25. 00 400.
20, 000. 00 40000.
67. 00 24790.
175. 00 3850.
18. 00 2520.
80, 000. 00* 80000.
16. 00 1716480.
5.00 150000.
110, 000. 00* 110000.
5.00 275000.
2,500. 00* 2500.
25.00 15500.
12. 00 34560.
55. 00 36575.
70. 00 4200.
35. 00 3850.
120. 00 2263200.
25, 000. 00* 25000.
6. 00 44580.

[elelololololeololololololololololololololololololololololololololololololo oo
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04- SM 1- 38 SUMMARY OF REMAI NI NG BI DDERS PAGE 13
01/11/ 05 01/12/05
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
40 18. 00 91980.0 37.00 189070.0 13. 00 66430.0 80. 00 408800.
41 900. 00 21600.0 350. 00 8400.0 377.00 9048. 0 500. 00 12000.
42 1.00 4543. 0 1.00 4543. 0 1.00 4543. 0 1.00 4543.
43 12. 00 35124.0 13. 00 38051.0 23.00 67321.0 15. 00 43905.
44 125. 00 3500.0 410. 00 11480.0 510. 00 14280.0 450. 00 12600.
45 15. 00 7005.0 38. 00 17746.0 34. 00 15878. 0 37.00 17279.
46 1, 000. 00 9000. 0 1, 000. 00 9000.0 3, 500. 00 31500.0 100. 00 900.
47 . 00* 0.0 . 00* 0.0 . 00* 0.0 . 00* 0.
48 2.00 2054.0 3.00 3081.0 4.00 4108. 0 4.00 4108.
49 1, 200. 00 4800. 0 1, 200. 00 4800. 0 1, 800. 00 7200.0 1, 500. 00 6000.
50 34. 00 176460. 0 31. 00 160890. 0 50. 00 259500. 0 41. 00 212790.
51 3. 00 224400.0 3. 00 224400.0 3. 00 224400.0 4.50 336600.
52 450. 00 756000. 0 360. 00 604800. 0 500. 00 840000. 0 550. 00 924000.
53 300. 00 25500.0 400. 00 34000. 0 320. 00 27200.0 200. 00 17000.
54 500. 00 20000.0 400. 00 16000. 0 330. 00 13200.0 350. 00 14000.
55 75. 00 119250.0 50. 00 79500. 0 150. 00 238500.0 50. 00 79500.
56 75. 00 18000. 0 80. 00 19200. 0 100. 00 24000.0 120. 00 28800.
57 35. 00 15470.0 50. 00 22100.0 35. 00 15470.0 30. 00 13260.
58 200. 00 80000. 0 46. 00 18400. 0 100. 00 40000. 0 155. 00 62000.
59 1, 300. 00 5980.0 650. 00 2990.0 390. 00 1794. 0 700. 00 3220.
60 200. 00 400.0 1, 400. 00 2800.0 300. 00 600. 0 150. 00 300.
61 200. 00 200.0 1, 600. 00 1600. 0 400. 00 400. 0 200. 00 200.
62 150. 00 6675.0 200. 00 8900.0 180. 00 8010.0 250. 00 11125.
63 450. 00 67500. 0 500. 00 75000. 0 1, 300. 00 195000. 0 950. 00 142500.
64 650. 00 13780.0 500. 00 10600. 0 600. 00 12720.0 500. 00 10600.
65 5.00 680. 0 10. 00 1360. 0 10. 00 1360. 0 2.00 272.
66 1, 300. 00 910.0 2, 000. 00 1400.0 2, 000. 00 1400.0 1, 400. 00 980.
67 1.00 992.0 12. 00 11904. 0 4.00 3968. 0 5.00 4960.
68 400. 00 3600.0 200. 00 1800. 0 600. 00 5400.0 1, 000. 00 9000.
69 360. 00 9000. 0 375. 00 9375.0 250. 00 6250.0 350. 00 8750.
70 185. 00 53650. 0 130. 00 37700.0 230. 00 66700.0 160. 00 46400.
71 620, 000. 00* 620000. 0 426, 900. 00* 426900. 0 800, 000. 00* 800000. 0 1, 097, 000. 00~ 1097000.
TOT A 6,673,076. 00 A) 7,075, 040. 00 A 10, 137, 266. 00 A) 10, 102, 868. 00
B) 180 DAYS X 5300 B) 118 DAYS X 5300 B) 220 DAYS X 5300 B) 240 DAYS X 5300

A+B) 7,627, 076. 00 A+B) 7,700, 440. 00 A+B) 11, 303, 266. 00 A+B) 11, 374, 868. 00
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175.
185.
3, 400.
3, 000.

40.

550.

1, 500.
1, 550.
165, 000.

15, 500.
70.
290.
18.

80, 000.
12.

15, 000.
1.60

2, 500.
9. 00

20.
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20000.
450000.
27690.
6500.
100000.
178600.
220000.
56000.
21600.
18755.
46170.
29700.
18000.
130220.
7920.
17500.
22500.
3000.
130000.
1056.
60000.
37000.
8360.
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80000.
1448280.
420000.
680000.
93500.
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N

NG BI DDERS
El GHTH

Bl D AMOUNT
50, 000. 00* 50000
20, 000. 00* 20000.
1, 000, 000. 00* 1000000.
12. 00 22152.
5, 000. 00* 5000.
30, 000. 00* 30000.
40. 00 94000.
20, 000. 00* 20000.
1.60 44800.
10. 00 5400.
70. 00 23870.
70. 00 34020.
1, 000. 00 9000.
2, 000. 00 8000.
2.50 19150.
25.00 2200.
200. 00 1400.
1, 600. 00 14400.
7,500. 00* 7500.
150, 000. 00* 150000.
30. 00 480.
10, 000. 00 20000.
40. 00 14800.
250. 00 5500.
10. 00 1400.
80, 000. 00* 80000.
25.00 2682000.
14. 00 420000.
50, 000. 00* 50000.
2.00 110000.
2,500. 00* 2500.
63. 00 39060.
400. 00 1152000.
60. 00 39900.
300. 00 18000.
50. 00 5500.
120. 00 2263200.
25, 000. 00* 25000.
6. 00 44580.
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04- SM 1- 38 SUMMARY OF REMAI NI NG BI DDERS PAGE 15
01/11/ 05 01/12/05
| TEM SI XTH SEVENTH El GHTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
40 95. 00 485450. 0 60. 00 306600. 0 23.00 117530.0
41 850. 00 20400.0 375. 00 9000. 0 500. 00 12000. 0
42 2.00 9086. 0 1.00 4543. 0 1.50 6814.5
43 16. 00 46832.0 23.00 67321.0 15. 00 43905.0
44 590. 00 16520.0 500. 00 14000. 0 400. 00 11200.0
45 42.00 19614. 0 36. 00 16812. 0 50. 00 23350.0
46 1, 100. 00 9900. 0 3, 500. 00 31500.0 3, 000. 00 27000.0
47 . 00* 0.0 . 00* 0.0 . 00* 0.0
48 2.00 2054.0 4.00 4108.0 4.00 4108.0
49 2,100. 00 8400.0 3, 000. 00 12000. 0 1, 200. 00 4800. 0
50 93. 25 483967. 5 33. 00 171270.0 60. 00 311400. 0
51 2.70 201960.0 3.50 261800.0 2.00 149600. 0
52 903. 70 1518216.0 500. 00 840000. 0 400. 00 672000. 0
53 325. 00 27625.0 500. 00 42500.0 180. 00 15300. 0
54 375. 00 15000. 0 490. 00 19600. 0 200. 00 8000.0
55 80. 00 127200.0 80. 00 127200.0 46. 00 73140.0
56 80. 00 19200. 0 40. 00 9600. 0 46. 00 11040.0
57 30. 25 13370.5 55. 00 24310.0 10. 00 4420.0
58 50. 50 20200.0 55. 00 22000.0 60. 00 24000.0
59 2,500. 00 11500. 0 1, 000. 00 4600. 0 1, 000. 00 4600. 0
60 325. 00 650. 0 400. 00 800.0 500. 00 1000.0
61 400. 00 400. 0 700. 00 700.0 500. 00 500.0
62 150. 00 6675.0 220. 00 9790. 0 1, 200. 00 53400.0
63 400. 00 60000. 0 700. 00 105000. 0 200. 00 30000. 0
64 300. 00 6360.0 200. 00 4240.0 1, 000. 00 21200.0
65 2.50 340.0 3. 00 408. 0 20. 00 2720.0
66 900. 00 630.0 2,200. 00 1540.0 1, 000. 00 700.0
67 2.00 1984. 0 20. 00 19840. 0 5.00 4960. 0
68 1, 500. 00 13500. 0 800. 00 7200.0 800. 00 7200.0
69 375. 00 9375.0 325. 00 8125.0 200. 00 5000. 0
70 175. 00 50750. 0 250. 00 72500.0 200. 00 58000. 0
71 687, 000. 00* 687000. 0 950, 000. 00* 950000. 0 1, 000, 000. 00~ 1000000. 0
TOT A 10, 166, 974. 00 A) 10, 266, 503. 00 A 11, 243, 699. 50
B) 280 DAYS X 5300 B) 280 DAYS X 5300 B) 200 DAYS X 5300

A+B) 11, 650, 974. 00 A+B) 11, 750, 503. 00 A+B) 12, 303, 699. 50



